MINUTES OF BID OPENING JERICHO WATER DISTRICT

held at the office of the District in Syosset, Nassau County, New York, on the 21st day of January 2022, at 9:00 A.M.

Present:Business ManagerKathleen CannonAsst. Business ManagerAmanda BlumClerkGiovanna RanaldoEngineerAlex Schwartz

At 9:00 A.M., the bid(s) for Contract C4-21, 1,4-Dioxane & PFOA Treatment at Kirby Lane – General Construction, were received and opened. The following bids were received:

<u>Contractor</u>	Bid Price
Construction Consultants/LI Inc.	\$4,786,800.00
East End Group	\$4,869,000.00
Fortunato Sons Contracting Inc.	\$5,367,100.00
Irwin Contracting Inc.	\$5,385,250.00
J. Anthony Enterprises, Inc.	\$4,643,250.00
Metro Group of Long Island Inc.	\$5,198,675.00
Philip Ross Industries	\$5,603,000.00
Posillico Civil, Inc.	\$7,549,000.00
Preferred Construction, Inc.	\$6,111,601.00
Silverite Construction Co.	\$7,116,000.00
Stalco Construction, Inc.	\$4,600,000.00
W.H.M Plumbing & Heating Contractors	\$5,154,300.00
MJ Northridge Construction Corp.	\$4,814,500.00

The bid(s) for Contract C5-21, 1,4-Dioxane & PFOA Treatment at Kirby Lane – Electrical Construction, were received and opened. The following bids were received:

<u>Contractor</u>	Bid Price
Bana Electric Corp.	\$4,042,000.00
Commander Electric Inc.	\$3,673,000.00
Eldor Contracting Corp.	\$3,538,000.00
Haugland Energy LLC	\$4,499,000.00
Interphase Electric Corp.	\$5,700,000.00
JVR Electric Inc.	\$3,872,632.00
Palace Electrical Contractors, Inc.	\$3,747,000.00
Roland's Electric, Inc.	\$3,495,900.00
Welsbach Electric Corp. of LI	\$3,728,000.00

The bid(s) for Contract C6-21, 1,4-Dioxane & PFOA Treatment at Kirby Lane – Mechanical Construction, were received and opened. The following bids were received:

<u>Contractor</u>	Bid Price
Bensin Contracting Inc.	\$3,955,000.00
Hirsch & Co., LLC	\$3,822,000.00
Philip Ross Industries	\$5,100,000.00
Posillico Civil, Inc.	\$6,570,000.00
Silverite Construction Co.	\$6,238,000.00
W. H. M. Plumbing & Heating Contractors	\$4,428,828.00

The above bid results were immediately posted on the District's website and given to D&B Engineering Architects for review and recommendation to the Board.

NOTE: AN OFFICIAL BOARD MEETING WAS NOT HELD ON THIS DATE DUE A QUORUM NOT BEING MET.